

THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT SANRAL N.003-020-2017/7

WORK PACKAGES:

KR-E19- Supply & install Reinforcing: Viaduct1 - Bridge A
KR-E20- Supply & install Reinforcing: Viaduct1 - Bridge B
KR-D18- Supply & install Reinforcing: Major Culvert
KR-E21- Supply & install Reinforcing: Viaduct2 - Bridge A
KR-E22- Supply & install Reinforcing: Viaduct2 - Bridge B
KR-F13- Supply of Fuel
KR-F11- Power Supply (Generators)
KR-F15- Fencing (Site Offices and Lab - supply & install)
KR-E06- Clear & Grubbing - Rdwks Phase 1 - Removal of Rd
Furniture (ex. g/rails + signs + v-drains)
KR-F14- Staging - various structures - LABOUR ONLY

UNDER

CONTRACT SANRAL N.003-020-2017/7

**FOR THE REALIGNMENT OF NATIONAL ROUTE 3,
SECTION 2 FROM KEY RIDGE (KM2.8) TO
HAMMARSDALE (KM8.825)**

ADDENDUM NO. 01 (Tender Round 2)

**WBHO CONSTRUCTION (PTY) LTD
53 ANDRIES STREET
WYNBERG
SANDTON
2090**



WBHO CONSTRUCTION (PTY) LTD

THIS ADDENDUM IS TO BE READ IN CONJUNCTION WITH AND SHALL BE DEEMED TO BE PART OF THE RELEVANT SUBCONTRACT PROJECT DOCUMENT.

Send Email request for this page to helpdesk@keyridge.co.za and once signed, email back to same email address.

SUBCONTRACT SANRAL N.003-020-2017/7

WORK PACKAGES:

KR-E19- Supply & install Reinforcing: Viaduct1 - Bridge A
 KR-E20- Supply & install Reinforcing: Viaduct1 - Bridge B
 KR-D18- Supply & install Reinforcing: Major Culvert
 KR-E21- Supply & install Reinforcing: Viaduct2 - Bridge A
 KR-E22- Supply & install Reinforcing: Viaduct2 - Bridge B
 KR-F13- Supply of Fuel
 KR-F11- Power Supply (Generators)
 KR-F15- Fencing (Site Offices and Lab - supply & install)
 KR-E06- Clear & Grubbing - Rdwks Phase 1 - Removal of Rd Furniture (ex. g/rails + signs + v-drains)
KR-F14- Staging - various structures - LABOUR ONLY

UNDER

CONTRACT SANRAL N.003-020-2017/7

FOR THE REALIGNMENT OF NATIONAL ROUTE 3, SECTION 2 FROM KEY RIDGE (KM 2.8) TO HAMMARSDALE (KM 8.825)

FORM: ACKNOWLEDGMENT OF ADDENDUM NO.01 (Tender Round 2)

Date Issued: 07 September 2023

The addendum is to be read forming part of the Subcontract as Project Document. Receipt of Addendum No 01(Tender Round 2): Consisting of the following (tick and sign to confirm receipt) is hereby acknowledged:

SUBCONTRACT SANRAL N.003-020-2017/7	Tick to confirm receipt
1. Removal of Work Package KR-F14 - Staging for various Structures (Labour Only) from this tender process run	

COMPANY:.....

NAME:.....

SIGNATURE:.....

DATE: